

FEE PROPOSAL

PS-29, 10878 Phase II of III Work	
Total Construction Cost of \$3.8 Million	
Construction Base CM FEE	\$ 184,945.00 Lump Sum
Submittal Exchange	\$ 12,600.00 Lump Sum
Sub Total	\$ 197,545.00
Additional CM Services & Reimbursable FEE %__ Markup on Reimbursables	\$ 12,500.00 T&M & or Negotiated Lump Sum Proposal
Total Assignment FEE	\$ 210,045.00

Schedule includes:

- 4 Months Construction- June 1, 2023 thru September 31, 2023.
- 1 Month Close Out- October 1, 2023 thru October 31, 2023