

RFP 420-21-25 "WINDOW REPLACEMENT" AT CHA, YMA & PEARLS

RESULTS TABULATION

FIRM	DURATION WEEKS	DESIGN	CONSTRUCTION	REIMBURSABLES	TOTAL	% DESIGN FEE \$7.25 MILLION BUDGET
MEMASI	30	\$ 302,068.00	NA	\$ 110,000.00	\$ 412,068.00	4.2%
KG&D	20	\$ 320,000.00	NA	\$ 110,000.00	\$ 430,000.00	4.4%
CPL	29	\$ 331,783.00	NA	\$ 110,000.00	\$ 441,783.00	4.6%
F&D	22	\$ 392,800.00	NA	\$ 110,000.00	\$ 502,800.00	5.4%
PSS	44	\$ 547,375.00	NA	\$ 110,000.00	\$ 657,375.00	7.6%
E&R						0.0%
H2M						0.0%