



CITY OF YONKERS / YONKERS PUBLIC SCHOOLS SCHOOL FACILITIES MANAGEMENT

One Larkin Center – 3rd floor Yonkers, NY 10701 Phone: 914.376.8008

Request for Proposal RFP No. 420-21-02

Architectural/Engineer Design and Construction Administration Services

CESAR CHAVEZ SCHOOL (formerly Cedar Place School) CIP # 10914 Water Mitigation of Fuel Tank Room and other improvements

For Issue on March 22, 2021 Response Due Date: April 9, 2021

This is a request for proposals (RFP) to perform Architectural/Engineering Services for the School Facilities Management Dept. (SFMD) of the Yonkers Public Schools (YPS). This RFP will be the basis, in part or in whole, of an Agreement between the successful proposer and the YPS for the work described at the rates and schedule proposed herein and/or as amended by negotiation.

Submit proposals electronically via email to:

Mr. John P. Carr, Executive Director, School Facilities Management <u>jcarr@yonkerspublicschools.org</u>

		Table 3.01			
ggyvo ov	SCI	HEDULE AND LUMP SUM FEES FOR BASIC SERVICES			
PROJECT BUDGET DURATION		Cesar Chavez School (formerly Cedar Place) PROJECT BUDGET - \$1,500,000 YPS # 10914			
			PROJECT PHASE	(Weeks)	FEE PROPOSED
			3.01 Kick-off & Schematic Design	2	\$ 7,300
Design Development	8	\$36,500			
arm a t		\$30,300			
SED Construction Documents (CDs)	2	\$10,950			
3.02 Additional Services and Reimbursables	NA	\$25,500.00			
(A) Sub-Total: Kick-off Thru CDs & Reimbursables	NA	\$80,250			
Bidding and Negotiation	4	\$ 3,650			
Construction Administration (CA)	10	\$14,600			
(B) Sub-Total Bidding & Negotiations & CA Services	NA	\$18,250			
Total Project Fee (A) + (B)	NA	\$98,500			
TOTAL FEE		\$98,500			

TOTAL SUM OF THIS PROPOSAL Note: This fee is based on a project budget of \$1.5mil. Ac	Ninety Eight Thousand, Five Hundred and 00/100_dollars(\$98,500) dditional scope of work, not listed in the RFP, may be included up to the proposed project budget.
Fuller & D'Angelo, P.C., Architects and Planners	Architect or Engineer
(printed name of proposer)	