

RFP Response Summary**RFP 420-25-02 Auditorium & Classroom Improvements at School 16 (Total Project Budget \$1,300,000)**

Vendor	Eisenbach & Ruhnke		SEI Design Group		H2M		Fuller & D'Angelo	
PROJECT PHASE	DURATION (Weeks)	FEE	DURATION (Weeks)	FEE	DURATION (Weeks)	FEE	DURATION (Weeks)	FEE
Kick-off	2	\$ 4,500.00	1	\$ 5,675.00	2	\$ 4,500.00	3	\$ 9,000.00
Schematic Design Base Fee	7	\$ 10,250.00	5	\$ 23,400.00	6	\$ 28,000.00	4	\$ 18,000.00
HVAC Alternate Fee		\$ 4,500.00		\$ 1,000.00		\$ 1,000.00		\$ 6,000.00
Design Development	7	\$ 26,500.00	5	\$ 23,400.00	12	\$ 62,000.00	8	\$ 45,000.00
HVAC Alternate Fee		\$ 6,250.00		\$ 3,000.00		\$ 2,300.00		\$ 15,000.00
SED Submission & Construction Documents	6	\$ 36,500.00	9	\$ 40,950.00	4	\$ 5,000.00	6	\$ 18,000.00
HVAC Alternate Fee		\$ 7,650.00		\$ 6,000.00		\$ 1,200.00		\$ 9,000.00
Bidding and Negotiation	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
Construction Administration	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
Additional Services Reimbursables	N.A.	\$ 15,000.00	N.A.	\$ 15,000.00		\$ 15,000.00	N.A.	\$ 15,000.00
TOTAL	22	\$ 111,150.00	20	\$ 118,425.00	24	\$ 119,000.00	21	\$ 135,000.00
Remarks	1. Proposed Markup 15%		1. Proposed Markup 15%		Proposed Markup 10%		Proposed Markup 0%	

Of the 9 "On-Call" AE Firms the following 2 firms did not submit a proposal: LAN Associates and Barile Gallahger Associates

LiRo		Memasi		KG+D	
DURATION (Weeks)	FEE	DURATION (Weeks)	FEE	DURATION (Weeks)	FEE
2	\$ 5,945.00	3	\$ 10,345.00	1	\$ 5,000.00
6	\$ 36,935.50	8	\$ 20,690.00	6	\$ 37,000.00
	\$ 2,682.50		\$ 16,071.00		\$ 18,000.00
8	\$ 53,604.00	14	\$ 51,724.00	8	\$ 56,000.00
	\$ 4,115.00		\$ 42,867.00		\$ 24,000.00
10	\$ 27,856.00	8	\$ 20,690.00	10	\$ 87,000.00
	\$ 4,372.00		\$ 21,429.00		\$ 38,000.00
N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
	\$ 15,000.00		\$ 15,000.00		\$ 15,000.00
26	\$ 150,510.00	33	\$ 198,816.00	25	\$ 280,000.00
Proposed Markup 10%		Proposed Markup 0%		Proposed Markup 0%	