

**RFP 420-21-24 "WINDOW REPLACEMENT" AT SCHOOL 9, FERMI & GORTON**

**RESULTS TABULATION**

<b>FIRM</b>	<b>DURATION WEEKS</b>	<b>DESIGN</b>	<b>CONSTRUCTION</b>	<b>REIMBURSABLES</b>	<b>TOTAL</b>	<b>% DESIGN FEE \$9.7 MILLION BUDGET</b>
<b>MEMASI</b>	<b>30</b>	\$ 400,127.00	NA	\$ 90,000.00	\$ 490,127.00	4.1%
<b>F&amp;D</b>	<b>22</b>	\$ 418,500.00	NA	\$ 90,000.00	\$ 508,500.00	4.3%
<b>KG&amp;D</b>	<b>20</b>	\$ 424,000.00	NA	\$ 90,000.00	\$ 514,000.00	4.4%
<b>CPL</b>	<b>28</b>	\$ 435,661.00	NA	\$ 90,000.00	\$ 525,661.00	4.5%
<b>PSS</b>	<b>44</b>	\$ 703,175.00	NA	\$ 90,000.00	\$ 793,175.00	7.2%
<b>E&amp;R</b>						
<b>H2M</b>						