

PROPOSAL P2321876

LR-58	Bead Blast (not included in Floor Prep)	FT2	\$14.72
LR-60	Planetary Diamond Tooling - (Set of 9 pucks)	EA	\$461.63
LR-62	Shot Blaster Steel Shot	BAG	\$41.97
LR-63	Transition Strips and Labor	FT	\$9.32
LR-65	Stair Nosing - Labor	FT	\$43.00
LR-98	Stair Tread Install	FT	\$50.65
LR-71	Moisture Testing F&I	EA	\$437.82
LR-72	Moisture Testing Labor (per In-situ Probe minimum 3 tests)	EA	\$330.35
LR-73	Moisture Testing Materials (per In-situ Probe minimum 3 tests)	EA	\$188.77
LR-74	MI Moisture Limiter (Up to 95.0% RH)	FT2	\$6.63
LR-75	MI Moisture Limiter (Up to 98.9% RH)	FT2	\$17.51
LR-76	Furnish 100% Solids Epoxy Moisture Control System- Materials	FT2	\$2.62
LR-77	Apply 100% Solids Epoxy Moisture Control System -Labor	FT2	\$0.93
LR-78	Furnish Multi-ply voidless birch underlayment 4'x5' 20s/f - (including staples) - Materials	EA	\$83.95
LR-79	Install Multi-ply voidless birch underlayment 4'x5' 20s/f - (including staples) - Labor	FT2	\$3.95
LR-81	Screen(rough up) Existing Finish	FT2	\$1.43
LR-82	Remove Coating	FT2	\$0.66
LR-83	Provide and Install 1/4 Plywood	FT2	\$7.56
LR-85	Epoxy	FT2	\$52.08
LR-92	Concrete Substrate crack & joint Mitigation-Materials	FT2	\$0.51
LR-93	Concrete Substrate crack & joint Mitigation-Labor	FT2	\$1.10
LR-95	Staging / Inside Delivery	HR	\$121.82

TERMS & CONDITIONS

Please refer to the Piggyback Contract