

**PERFORMANCE BASED CONTRACT GUIDELINES
SCHEDULE B**

Consultant: FranklinCovey Education																																																																							
Contract Dates: November 8th 2022 to June 30th 2023																																																																							
Federal ID: 87-0561601																																																																							
<table border="1"> <thead> <tr> <th>Description of Services</th> <th>School/Site</th> <th>Consultant's Daily Rate</th> <th>Number of Days</th> <th>Hours/Day</th> <th>Amount</th> </tr> </thead> <tbody> <tr> <td>See attached Schedule</td> <td></td> <td></td> <td></td> <td></td> <td>\$ 29,814.39</td> </tr> <tr> <td>Will provide Training and coaching to staff at MLK School.</td> <td></td> <td></td> <td></td> <td></td> <td>\$ -</td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$ -</td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$ -</td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$ -</td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$ -</td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$ -</td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$ -</td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$ -</td> </tr> <tr> <td colspan="5">Total:</td> <td>\$ 29,814.39</td> </tr> </tbody> </table>						Description of Services	School/Site	Consultant's Daily Rate	Number of Days	Hours/Day	Amount	See attached Schedule					\$ 29,814.39	Will provide Training and coaching to staff at MLK School.					\$ -						\$ -						\$ -						\$ -						\$ -						\$ -						\$ -						\$ -	Total:					\$ 29,814.39
Description of Services	School/Site	Consultant's Daily Rate	Number of Days	Hours/Day	Amount																																																																		
See attached Schedule					\$ 29,814.39																																																																		
Will provide Training and coaching to staff at MLK School.					\$ -																																																																		
					\$ -																																																																		
					\$ -																																																																		
					\$ -																																																																		
					\$ -																																																																		
					\$ -																																																																		
					\$ -																																																																		
					\$ -																																																																		
Total:					\$ 29,814.39																																																																		