

SCHOOL FACILITIES MANAGEMENT	BOE MEETING DATE: May 21, 2025
RECOMMENDATIONS FOR NEW CONTRACTS	
BID NUMBER:	IFB 7357A
VENDOR NAME	Joe Lombardo Plumbing & Heating of Rockland, Inc.
CONTRACT NAME:	Plumbing Contract, for Bid 7357A, Contract 3, for the "Water Mitigation of the Fuel Oil Tank Room and Other Improvements" at Cesar E. Chavez School
SCOPE OF WORK, SERVICES PROVIDED:	Work includes: replacing the school's domestic hot water heater and installing two new sump pumps and associated piping.
WINNING BID AMOUNT:	\$ 291,556.00
CONTRACT TERM IN CALENDAR DAYS	365
BID OPENING DATE:	7-Feb-25
NUMBER OF BIDDERS:	2
IF AWARDED TO OTHER THAN THE FIRST APPARENT LOW BIDDER PLEASE EXPLAIN:	NA
FUNDING: GENERAL OR CAPITAL: (CHOOSE ONE, NO CODES)	CAPITAL
Form of Procurement: (GML 103-competitive sealed bidding; GML 104b-not competitive sealed bidding)	GML 103
DEPARTMENT AND MANAGER IN CHARGE:	BOE SCHOOL FACILITIES, MICHAEL PELLICCIO, EXEC DIR

SCHOOL FACILITIES MANAGEMENT	BOE MEETING DATE:
RECOMMENDATIONS FOR CONTRACT AMENDMENTS	
CONTRACT NUMBER:	
VENDOR NAME:	
CONTRACT NAME:	
ORIGINAL AMOUNT OF CONTRACT:	
ORIGINAL TERM OF CONTRACT (CALENDAR DAYS):	
ORIGINAL BOCS APPROVAL DATE	
ORIGINAL BOE RES NO. AND APPROVAL DATE	
1ST AMENDMENT - CHANGE ORDER 1 AMOUNT:	
1ST AMENDMENT - CHANGE ORDER 1 REVISED CONTRACT AMOUNT:	
1ST AMENDMENT - CHANGE ORDER 1 REVISED CONTRACT TERM:	
1ST AMENDMENT - BOCS APPROVAL:	
1ST AMENDMENT - BOE APPROVAL:	
2ND AMENDMENT - CHANGE ORDER 1 AMOUNT:	
2ND AMENDMENT EXTENSION 1 REVISED CONTRACT AMOUNT:	
2ND AMENDMENT EXTENSION 1 REVISED CONTRACT TERM:	
2ND AMENDMENT BOCS APPROVAL DATE:	
2ND AMENDMENT BOE APPROVAL DATE:	
DETAILS OF THIS AMENDMENT: (Why are you doing this?)	
AMOUNT OF THIS CHANGE ORDER OR AMENDMENT:	
DETAILS OF PREVIOUS AMENDMENTS:	
FUNDING: GENERAL OR CAPITAL: (CHOOSE ONE, CODES NOT REQUIRED)	
Form of Procurement: (GML 103-competitive sealed bidding; GML 104b-not competitive sealed bidding)	
DEPARTMENT AND MANAGER IN CHARGE:	BOE SCHOOL FACILITIES, MICHAEL PELLICCIO, EXEC DIR