

CITY OF YONKERS / YONKERS PUBLIC SCHOOLS				BID N°: IFB-7084											
PURCHASING DEPARTMENT				Bid Opening Date: 2/22/2024											
One Larkin Center				Total Bids Rec'd. 20											
Yonkers, New York 10701-3888 Phone 914-377-6031				Item: IFB-7084 - GC Building, HVAC Electrical Plumbing and GC Roof for the Roof Replacement and Select Interior Upgrades - Part 3 of Roof, Heat Plant and Window Replacement and Interior Upgrades at MLK											
				Buyer: Miguel A. Martinez, Associate Director											
				*****Vendor # 1*****		*****Vendor # 2*****		*****Vendor # 3*****		*****Vendor # 4*****		*****Vendor # 5*****		*****Vendor # 6*****	
Name.....				PB Contracting Corp		ICON Construction Group Inc.		Peter A. Camili and Sons Construction LTD.		Perotti Corp.		Milcon Construction Corp.		BLH Construction, Inc.	
Address...				95 Broadway Suite, 1 Hicksville, NY 11801		1 New King Street White Plains, NY 10604		210 Marble Avenue Pleasantville, NY 10570		84 Calvert Street, Suite 2B Harisson, NY 10528		142 Dale Street West Babylon, NY 11704		62 Hillbright Terrace Yonkers, NY 10703	
				Certified M/WBE: YES		Certified M/WBE: NO		Certified M/WBE: No		Certified M/WBE: No		Certified M/WBE: No		Certified M/WBE: YES	
				Woman/Minority Owned:		Woman/Minority Owned:		Woman/Minority Owned:		Woman/Minority Owned:		Woman/Minority Owned:		Woman/Minority Owned:	
GENERAL CONSTRUCTION BUILDING – CONTRACT 1															
ITEM No.	EST. QTY	UoM	***ITEM DESCRIPTION***	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
1	1	LS	Lump Sum: Base Bid Price to Complete all General Construction BUILDING Work, CIP 10875, for the MAIN BUILDING as Described in the Contract Documents.	\$ 460,000.00	\$ 460,000.00	\$ 617,000.00	\$ 617,000.00	\$ 614,452.00	\$ 614,452.00	\$ 838,000.00	\$ 838,000.00	\$ 880,600.00	\$ 880,600.00	\$ 883,000.00	\$ 883,000.00
2	1	LS	Necessary: Miscellaneous Additional Work for Owner Directed Work for the MAIN BUILDING, CIP 10875, if so Desired by the District.	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00
3	1	LS	Lump Sum: Alternate GC1 for the work indicated in the kitchen.	\$ 80,000.00	\$ 80,000.00	\$ 29,000.00	\$ 29,000.00	\$ 51,000.00	\$ 51,000.00			\$ 19,500.00	\$ 19,500.00	\$ 77,000.00	\$ 77,000.00
4	1	LS	Necessary: Miscellaneous Additional Work for Owner Directed Work for the ANNEX BUILDING, CIP 10925, if so Desired by the District.	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
TOTAL BASE BID					\$ 570,000.00		\$ 681,000.00		\$ 700,452.00		\$ 873,000.00		\$ 935,100.00		\$ 995,000.00
ADD ALTERNATE															
ALT 1	1	LS	Lump Sum: Price to be ADDED to the total bid to complete all Alternate 1 GENERAL CONSTRUCTION BUILDING Work as Described in the Contract Documents.	\$ 80,000.00	\$ 80,000.00	\$ 29,000.00	\$ 29,000.00	\$ 51,000.00	\$ 51,000.00	\$ 78,000.00	\$ 78,000.00	\$ 23,700.00	\$ 23,700.00	\$ 77,000.00	\$ 77,000.00
TOTAL BASE BID PLUS ADD ALTERNATE					\$ 570,000.00		\$ 681,000.00		\$ 700,452.00		\$ 951,000.00		\$ 958,800.00		\$ 995,000.00