

RFP 420-21-26 "WINDOW REPLACEMENT" AT DODSON & SAUNDERS

RESULTS TABULATION

FIRM	DURATION WEEKS	DESIGN	CONSTRUCTION	REIMBURSABLES	TOTAL	% DESIGN FEE \$10.85 MILLION BUDGET
KG&D	20	\$ 341,000.00	NA	\$ 100,000.00	\$ 441,000.00	3.1%
MEMASI	30	\$ 395,975.00	NA	\$ 100,000.00	\$ 495,975.00	3.6%
CPL	29	\$ 464,007.00	NA	\$ 100,000.00	\$ 564,007.00	4.3%
F&D	22	\$ 519,600.00	NA	\$ 100,000.00	\$ 619,600.00	4.8%
PSS	44	\$ 756,650.00	NA	\$ 100,000.00	\$ 856,650.00	7.0%
E&R						0.0%
H2M						0.0%