

Vendor  
Contract Number  
Pricelist Date

Tarkett USA, Inc.  
PC69412  
6/16/2023

Proposal #P2421617 - #P2421618  
#P2421621 - #P2421627

LR-76	Furnish 100% Solids Epoxy Moisture Control System- Materials	FT2	\$2.75
LR-77	Apply 100% Solids Epoxy Moisture Control System -Labor	FT2	\$0.97
LR-78	Furnish Multi-ply voidless birch underlayment 4'x5' 20s/f - (including staples) - Materials	EA	\$88.15
LR-79	Install Multi-ply voidless birch underlayment 4'x5' 20s/f - (including staples) - Labor	FT2	\$4.14
LR-81	Screen(rough up) Existing Finish	FT2	\$1.50
LR-82	Remove Coating	FT2	\$0.70
LR-83	Provide and Install 1/4 Plywood	FT2	\$7.94
LR-84	Apply New Finish Per Coat	FT2	\$1.50
LR-85	Epoxy	FT2	\$54.68
LR-92	Concrete Substrate crack & joint Mitigation-Materials	FT2	\$0.53
LR-93	Concrete Substrate crack & joint Mitigation-Labor	FT2	\$1.16
LR-95	Staging / Inside Delivery	HR	\$127.90

**TERMS & CONDITIONS**

Please refer to the Piggyback Contract

Vendor  
 Contract Number  
 Pricelist Date

Tarkett USA, Inc.  
 PC69412  
 6/16/2023

Proposal #P2421717

LR-76	Furnish 100% Solids Epoxy Moisture Control System- Materials	FT2	\$2.75
LR-77	Apply 100% Solids Epoxy Moisture Control System -Labor	FT2	\$0.97
LR-78	Furnish Multi-ply voidless birch underlayment 4'x5' 20s/f - (including staples) - Materials	EA	\$88.15
LR-79	Install Multi-ply voidless birch underlayment 4'x5' 20s/f - (including staples) - Labor	FT2	\$4.14
LR-81	Screen(rough up) Existing Finish	FT2	\$1.50
LR-82	Remove Coating	FT2	\$0.70
LR-83	Provide and Install 1/4 Plywood	FT2	\$7.94
LR-84	Apply New Finish Per Coat	FT2	\$1.50
LR-85	Epoxy	FT2	\$54.68
LR-92	Concrete Substrate crack & joint Mitigation-Materials	FT2	\$0.53
LR-93	Concrete Substrate crack & joint Mitigation-Labor	FT2	\$1.16
LR-95	Staging / Inside Delivery	HR	\$127.90

**TERMS & CONDITIONS**

Please refer to the Piggyback Contract

Vendor  
Contract Number  
Pricelist Date

Tarkett USA, Inc.  
PC69412  
6/16/2023

Proposal #P2421663 - #P2421665

LR-76	Furnish 100% Solids Epoxy Moisture Control System- Materials	FT2	\$2.75
LR-77	Apply 100% Solids Epoxy Moisture Control System -Labor	FT2	\$0.97
LR-78	Furnish Multi-ply voidless birch underlayment 4'x5' 20s/f - (including staples) - Materials	EA	\$88.15
LR-79	Install Multi-ply voidless birch underlayment 4'x5' 20s/f - (including staples) - Labor	FT2	\$4.14
LR-81	Screen(rough up) Existing Finish	FT2	\$1.50
LR-82	Remove Coating	FT2	\$0.70
LR-83	Provide and Install 1/4 Plywood	FT2	\$7.94
LR-84	Apply New Finish Per Coat	FT2	\$1.50
LR-85	Epoxy	FT2	\$54.68
LR-92	Concrete Substrate crack & joint Mitigation-Materials	FT2	\$0.53
LR-93	Concrete Substrate crack & joint Mitigation-Labor	FT2	\$1.16
LR-95	Staging / Inside Delivery	HR	\$127.90

**TERMS & CONDITIONS**

Please refer to the Piggyback Contract