

ATTACHMENT A - BID SCHEDULE OF PRICES – BID NO. IFB-7035A
Window Replacement – Part 2 of Roof, Heat Plant & Window Replacement and Interior Upgrades
At
Martin Luther King School

YPS PROJECT #10875 - MAIN BUILDING

YPS PROJECT #10925 - ANNEX BUILDING

SED PROJECT #66-23-00-01-0-233-009 MAIN SCHOOL BUILDING

SED PROJECT #66-23-00-01-0-322-002 ANNEX BUILDING

GENERAL CONSTRUCTION WINDOW – CONTRACT 1

ISSUED FOR ADDENDUM 3

| ITEM | APPROX. EST. QUANTITY (A) | ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS | UNIT BID PRICES DOLLARS CENTS (B) | | TOTAL AMT. BID DOLLARS CENTS (A) X (B) | |
|------|------------------------------------|---|---|----|--|----|
| 1 | 1 | Lump Sum: <u>Base Bid</u> Price to Complete all General Construction WINDOW Work, CIP 10875, for the MAIN BUILDING as Described in the Contract Documents. <i>Two Million Two Hundred Eighty Four Thousand One Hundred Thirty Four</i> Lump Sum | \$2,284,134 | 00 | \$2,284,134 | 00 |
| 2 | 1 | Necessary: Miscellaneous Additional Work for Owner Directed Work for the MAIN BUILDING, CIP 10875, if so Desired by the District. <u>Ninety Thousand and -----00/100</u> Necessary | \$90,000 | 00 | \$90,000 | 00 |
| 3 | 1 | Lump Sum: <u>Base Bid</u> Price to Complete all General Construction WINDOW Work for the ANNEX BUILDING, CIP 10925, as Described in the Contract Documents. <i>Two Hundred Thousand Dollars</i> <u>only</u> Lump Sum | \$200,000 | 00 | \$200,000 | 00 |
| 4 | 1 | Necessary: Miscellaneous Additional Work for Owner Directed Work for the ANNEX BUILDING, CIP 10925, if so Desired by the District. <u>Seventeen Thousand and -----00/100</u> Necessary | 17,000 | 00 | 17,000 | 00 |

TOTAL BID - ITEMS 1 THROUGH 4 INCLUSIVE

Written in Words: *Two Million Five Hundred Ninety One Thousand One Hundred Thirty Four Dollars and* Dollars
no cents Cents

Written in Figures: (*\$2,591,134-00*)

CONTRACTOR: P B Contracting Corp

ADDRESS: 95 Broadway STE 1
Hicksville NY 11801

PREPARED BY: Kashif Naseem

TELEPHONE NO. 631-627-9204

DATE: 12/13/2023