

ATTACHMENT A

PHASE II - BOILER REPLACEMENT, HVAC UPGRADES AND ASBESTOS ABATEMENT AT SCHOOL 29

BID SCHEDULE #: IFB - 6889

YPS PROJECT #10878

SED PROJECT #66-23-00-01-0-029-012

GENERAL CONSTRUCTION BUILDING - CONTRACT 1

ITEM	APPROX. EST. QUANTITY (A)	ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS	UNIT BID PRICES (B)		TOTAL AMT. BID (A) X (B)	
			DOLLARS	CENTS	DOLLARS	CENTS
1	1	Lump Sum: <u>Base Bid</u> Price to Complete all General Construction BUILDING Work as Described in the Contract Documents. <u>Eight Hundred Sixty Nine Thousand</u> <u>Dollars & No Cents</u> Lump Sum			\$ 879,000	00
2	1	Necessary: Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District. <u>Twenty Five Thousand and -----00/100</u> Necessary	\$25,000	.00	\$25,000	

TOTAL BID - ITEMS 1 THROUGH 2 INCLUSIVE

Written in Words: Nine Hundred Four Thousand Dollars 40 Cents

Written in Figures: (\$ 904,000.00)

LEGAL NAME OF CONTRACTOR: Peter A. Camilli & Sons Construction Ltd.

LEGAL ADDRESS: 210 Marble Ave Ticonderoga, New York 10570

Email: Peter.Camilli@verizon.net

PREPARED BY: Robert P. Camilli Sr. TITLE: President

TELEPHONE NO.: 914-769-1164

DATE: January 6, 2023